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SECTION C – DESCRIPTION/SPECIFICATIONS/WORK STATEMENT 

C.1 Background 

 

Over the course of the past 10 years the housing ecosystem has changed significantly, and as a 

result, the Ginnie Mae portfolio has quadrupled. The Ginnie Mae Mortgage Backed Securities 

(MBS) portfolio has grown to 2 trillion dollars with over 11 million securitized loans. The profile 

of the 300 Issuer program participants who manage the Ginnie Mae government guaranteed 

securitized loans has also changed drastically. Ginnie Mae has observed a decline in bank 

participation and an increase in non-depository entities participating in the MBS program. Given 

this unprecedented portfolio growth and the constantly changing MBS ecosystem, Ginnie Mae is 

challenged to effectively and efficiently surveil the performance of each of Ginnie Mae’s Issuer 

MBS pooling practices. This enhanced surveillance capability is very important because it will 

enable Ginnie Mae to responsibly manage the risks inherent in its government guaranty and to 

attract significant capital from global investors to its MBS program to fulfill its overall mission 

in the U.S. housing market.   

 

Ginnie Mae needs analytical services to address these challenges given the current MBS market 

factors including 1) operating in a highly competitive and dynamic environment in which Issuers 

are in constant change in response to market forces as well as housing policy reforms; 2)  the 

significant scale of Ginnie Mae’s monthly MBS issuance, representing one in every three loans 

securitized; and 3) the ever increasing importance for Ginnie Mae to attract significant capital 

which requires our MBS program to remain highly regarded by global investors.  

 

Ginnie Mae requires contractor support from an Integrated Analytics Services Provider (IASP) in 

order to surveil Issuers’ securitization pools to detect aberrant performance that could negatively 

affect the market pricing and investor acceptance of Ginnie Mae’s securities. As part of this, 

Ginnie Mae needs an IASP to obtain additional data, normalize the data and perform analysis in 

order to provide Ginnie Mae with a rigorous review of Issuers’ securitized pools. There are also 

many other factors that must be considered when assessing Issuers’ pool securitization 

performance and health.  This information is critical to protecting the government guaranty and 

will enable Ginnie Mae to take swift action to mitigate risk in our MBS program. It is necessary 

for Ginnie Mae to take this proactive approach and fill this information gap. The intent is to fill 

that data and analytics gap with this procurement action.    

 

C.2 Purpose 

 

Ginnie Mae requires access to an IASP able to coordinate data analysis activities for Ginnie Mae.  

The goal is to enhance the analytic capabilities of the Ginnie Mae MBS program by expanding 

the portfolio, pool and loan level data. The purpose of the IASP is to procure advance analytic 

services and data subscriptions or licenses to enable Ginnie Mae to 1) obtain and utilize data 

provided by specialized industry experts, 2) use available external data sources to supplement 

existing data needed for advanced analytics and reporting and 3) perform time sensitive ad-hoc 

analysis on issues affecting the MBS value proposition. Ginnie Mae seeks to obtain data from the 

industry at-large that aligns with the MBS market and to access subject matter experts to advise 

on our products, policies and risk centric issues. This will increase Ginnie Mae’s ability to 
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monitor Issuer pooling performance, the health of the program, as well as monitor and mitigate 

other emerging risks in the MBS program.   

 

C.3 Scope 

 

The Contractor shall furnish all facilities, equipment, and supplies required to perform the work 

under this contract. 

 

Ginnie Mae requires contractor support from an IASP to surveil Issuers’ securitization pools for 

aberrant performance and expands Ginnie Mae’s access to analytic capabilities at the loan and 

Issuer level for its MBS Issuer portfolio. The services include maintaining MBS data that the 

Contractor, subcontractors or Ginnie Mae may use to analyze Ginnie Mae Issuers and market 

trends and performing advanced MBS analytics.  

 

This requirement is solely focused on analytical deliverables and recommendations. This does 

not include the development of new software for Ginnie Mae.    

 

C.4 TASKS – PROGRAM MANAGEMENT 

 

C.4.1 Task 1 – Obtain and Maintain Data from External Sources plus Produce 

Monthly/Quarterly Reports 

 

The Contractor shall provide all personnel and supervision necessary for performing advanced 

analytics for Ginnie Mae including obtaining, maintaining and updating the data used in online 

tools, online reports, monthly and quarterly PDF and Excel reports as well as specialized 

reporting. Please see Section F.7 for the list of online reports as well as monthly and quarterly 

PDF and Excel reports Ginnie Mae requires. Each year, Ginnie Mae will have additional 

reporting requirements above those defined in Section F.7. The Contractor shall do this by:   

 

a. Working as a IASP that expands Ginnie Mae’s access to analytic capabilities by: 

  

1. Coordinating the work of other specialized subcontractors for MBS research, 

analysis, market information and SMEs for Ginnie Mae.  

 

2. Extending access to Ginnie Mae’s private data to other contractors or 

subcontractors through Non-Disclosure Agreements and other required 

information security arrangements. 

 

3. Working with reputable firms with a history of high-quality data, reporting 

and analytics.  

 

4. With written approval by Ginnie Mae, it is anticipated that the IASP may 

work with the following vendors, partners, and others as necessary, on behalf 

of Ginnie Mae: 

i. Brean Strategic 

ii. eMBS 
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iii. Recursion 

iv. FHA (for databases) 

v. Virtual Development Corporation 

 

b. Enriching Ginnie Mae’s access to information and data with available external data.  

 

c. Providing Ginnie Mae with access to MBS loan level, security level and other market 

data and information that can be linked to existing Ginnie Mae data. 

 

d. Obtaining external subscription data for adjoining to Ginnie Mae’s loan level and other 

data. Examples of linked data include, but are not limited to: 

1. Periodic update of credit scores  

2. House Price Index (HPI) estimates 

3. Federal Housing Administration (FHA), Veteran’s Affairs (VA) and Rural 

Housing (RH) data 

 

e. Providing, collecting, and maintaining the following types of data for access and analysis:  

1. Real Estate Mortgage Investment Conduit (REMIC) Factor Files and Relay Files 

for data used in structuring Ginnie Mae REMICs. 

2. Financial Industry Regulatory Authority MBS TRACE data. 

3. Freddie Mac and Fannie Mae data sets. This data may be used to perform regular 

statistical reporting, analytics, and ad-hoc reporting at the loan level and security 

level for MBS, and Multiclass Programs.  For example, Platinum, REMICs, 

Giants and Megas. 

4. The Consumer Financial Protection Bureau (CFPB) annually supplied Home 

Mortgage Disclosure Act (HMDA) data. 

5. Other data types to be determined. 

 

f. Set up a frame work on Amazon Web Services (AWS) or comparable cloud services to 

support Ginnie Mae’s internal modeling by delivering input files of the models on a 

monthly basis. 

 

1. Set up automated jobs to query the loans/cohorts characteristics from the loan 

tables, push up to the Cloud. 

2. Set up secure access on AWS/comparable cloud service for Ginnie Mae modeler 

to download. 

3. Send emails out monthly to inform Ginnie Mae about the availability of the files. 

 

g. Protecting Ginnie Mae’s reputation, and reduce institutional risks to the Agency by 

validating and certifying the data it provides to Ginnie Mae.  

 

C.4.1.1 Subtask One – Kick-Off Meeting 

 

The contractor shall participate in a Government-scheduled Kick-Off Meeting NLT 5 days after 

award. The purpose of the Kick-Off Meeting is to (1) aid both the Government and contractor 
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personnel in achieving a clear and mutual understanding of all requirements, and (2) identify 

and resolve potential risks.   

 

The Kick-Off Meeting shall include the following topics at a minimum: 

 

• Introduction/POC’s of all parties 

• Program Review and any issues requiring clarification 

• Security discussion and requirements (i.e., building access, badges, common 

 access cards (CACs) 

• Draft Project Management Plan (PMP) and discussion including schedule, tasks, 

 etc. 

• Invoicing Requirements 

• Transition Discussion 

• Personnel Discussion (i.e., roles and responsibilities and lines of communication 

 between contractor and Government) 

• Quality Control Plan 

 

C.4.1.2 Subtask Two – Project Management Plan 

  

The contractor shall develop and maintain throughout the task order period of performance, a 

Project Management Plan (PMP) that shall be used as a foundation for information and 

resource management planning. The contractor shall deliver the final PMP within 30 days after 

Contract award. The contractor shall keep the PMP up-to-date, be accessible electronically at 

any time, and be prepared to brief any PMP content to the Government at short notice (within 

24 hours). The PMP shall be used as a foundation for the bi-weekly and monthly status reports. 

 

The PMP shall include the following elements at a minimum: 

 

• Project plan (i.e., tasks, subtasks, milestones, deliverables, etc.) 

• Base schedule overlaid with actual schedules, for each task 

• Overall organizational and project organization and structure 

• Process management and control  

• Task dependencies and interrelationships 

• Quality control plan 

• Subcontract management (e.g., organization of personnel, software, and 

 hardware) 

• Project transition processes and schedule, as applicable 

 

C.4.2 Task 2 – Conduct Advanced MBS Analytics 

 

The Contractor shall provide all personnel and supervision necessary to perform Advanced MBS 

Analytics for Ginnie Mae including ad-hoc analysis. Advanced MBS Analytics are defined as 

more complex services that require specialized subject matter expertise, expert advice, or unique 

information. In order to provide Advanced MBS Analytics, the Contractor should obtain industry 

data that aligns with the MBS market to advise on products, policies and risk centric issues. The 

Contractor may need to access outside resources, information, or expertise to complete this work. 

This will increase Ginnie Mae’s ability to monitor Issuer performance, the health of the program, 
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as well as monitor other risks in the MBS programs. Through its specialized analysis functions, 

the Contractor will enable Ginnie Mae to respond to market changes and conditions. Ginnie Mae 

anticipates up to 15 requests for expert advice or specialized projects per quarter under this 

CLIN. The Contractor shall provide this work by: 

 

a. Advising on loan level, security level and market topics including product, policy and 

risk centric issues.  

 

b. Conducting analytics on currently available Ginnie Mae data for the purpose of 

empowering Ginnie Mae with more predictive, back-testing, and scenario analyses 

related to Ginnie Mae’s loan portfolio.  

 

c. Conducting data analysis and research to inform and support Ginnie Mae’s policy 

decisions, potential program changes, risk management, and new product needs.  

 

d. Employing statistical techniques and methods that serve a wide variety of data purposes 

to drive substantive statistical analysis and reports. 

 

e. Quickly generating ad hoc analyses that identifies material trends affecting the health of 

Ginnie Mae’s MBS and REMIC programs. 

 

f. Creating loan level linkages between the initial agency that insured a loan and the 

refinanced loan. Linkages will provide Ginnie Mae with a loan level genealogy of loans 

within their portfolio. 

 

C.4.3 Task 3 – Other Direct Costs  

 

Ginnie Mae requires the Contractor to obtain licenses, data subscriptions and other services on 

behalf of Ginnie Mae. These services shall be reimbursed at cost with no profit or fee. Any 

license must be transferable to Ginnie Mae upon request. If the contractor initiates a purchase 

within the scope of this contract and the prime contractor has an approved purchasing system, the 

contractor shall submit to the AAS COR a Request to Initiate Purchase (RIP), Attachment E. If 

the prime contractor does not have an approved purchasing system at any point during contract 

performance, the contractor shall submit to the CO Consent to Purchase (CTP), Attachment F 

The RIP and CTP shall include the purpose, specific items, brand name rationale if applicable, 

estimated cost, cost comparison, and rationale. The contractor shall not make any purchases 

without an approved RIP from the COR or an approved CTP from the CO.   

 

Examples of ODCs follow:  

 

a. Black Knight McDash Loan Data and Modules: 

 

1. Loan Data: Primary Loan Level Data as well as Home Equity Level Data. This 

information shall be derived from the Contractor’s repository of information which 

includes agency, non-agency, private and portfolio products that include information 
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about servicing and origination fields as well as monthly servicer contributed data. It 

shall also provide market surveillance, trend and risk analysis, standard and custom 

reporting. 

  

2. Property Module: Additional lien information, current property value, and combined 

Loan to Value ratio. It will also identify subordinate liens, and updated property 

values. Loan level and custom reports are available through this module. 

 

 

3. Credit Bureau Module: Information on borrower non-mortgage debt and up to date 

information on relevant borrower mortgage behavior. The Contractor shall also match 

primary loans to monthly credit bureau data to provide leading risk indicators that can 

be used in modeling and research as well as in loan level reports.  

 

4. Mortgage Scores Module: Custom data sets with information on prepayment, default 

and loss metrics. The Contractor shall make this information available on all primary 

loans so that it can used for risk assessment as well as loan level and custom reports. 

 

  

5. Loss Mitigation Module: Loss mitigation data, including modifications and home 

retention actions provided by servicers. The Contractor shall make this information 

available for benchmarking, trend and risk analysis, home retention and foreclosure 

mitigation analysis, modification and re-default analysis, etc.  

 

C.4.4 Task 4 – Transition Out 

 

The Contractor shall develop, document, and execute a Transition-Out Plan that shall be used to 

transition tasks and materials to the Government and/or a successor contractor. The plan shall 

describe how the Contractor will provide a seamless (i.e., business as usual) transition to a 

successor that does not impact system operations. The Transition-Out Plan shall ensure that the 

Government is provided all project materials and documentation and are fully briefed at least 60 

days prior to the expiration date of the performance period. The plan shall address at a minimum 

the following areas: 

 An inventory of all baseline materials; 

 

 A schedule of briefings, including dates, time and resources allotted per 

briefing; 

 Review of any unclosed Change Requests (CRs); 

 

 Description of program office requirements that have not yet been implemented as 

well as an estimate of the resources needed to complete them; 

 Description of system operations including Operations and Maintenance (O&M) 

manual and schedule of operations; 



Page 14 of 41 
 

 Time allocated for a minimum of two transition meetings with successor and O&M 

contractors to review the solution and address questions from technical, business and 

operational support resources.  Meetings can be virtual with use of online/web 

meeting services to review software code, documents, user interface etc. 

 

 Description of reengineering opportunities; 

 

 Detailed summary as well as work papers and files for work that is in 

progress; 

 Explanation of ongoing issues, how they are being addressed, options and long-

range plans; 

 Any current security issues raised by the Contractor or for which the 

Contractor has supported fact finding; 

 The known status of any ongoing reviews by outside parties including CIO, 

independent C&A reviewer, IV&V reviewer, OIG, or GAO. 

To minimize any decrease in productivity and to prevent possible negative impacts on 

additional services, the Contractor shall have sufficient personnel on board during the 60-

day Transition-Out period. The incumbent Contractor shall ensure a smooth transition 

with the successor Contractor during the Transition- Out period, prior to completion of 

contractual performance. 

The incumbent Contractor shall aid the successor in the development of plans, procedures, 

and methods for the assumption of all on going work. The Contractor shall provide an 

orderly transition of work acceptance and accomplishment, such that full control by the 

successor Contractor is achieved by the end of the new contract Transition-In period. 
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SECTION D – PACKAGING AND MARKING 

 

The contractor shall provide deliverables to addresses identified in Section G – Contract 

Administration in readable electronic format using Microsoft Office Suite and Adobe via email, 

unless otherwise specified. The contractor shall use best commercial practices for formatting 

deliverables. 

 

ARTICLE D.1 – Marking for Electronic Delivery 

 

Electronic copies shall be delivered via e-mail attachment, unless otherwise specified by the 

TPOC. The contractor shall label each electronic delivery with the contract number and 

deliverable title in the subject line of the e-mail transmittal. All final reports and documents will 

be delivered via e-mail (ready for duplication as needed). 
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SECTION E – INSPECTION AND ACCEPTANCE 

 

E.1 Written Acceptance/Rejection by the Government 

 

Government personnel will have 15 workdays to review deliverables (to include resubmissions) 

and provide written acceptance/rejection. Government representatives and/or the applicable 

Contracting Officer Representative (COR) will notify the contractor of deliverable acceptance or 

provide comments in writing. Absent written notification, final deliverables will be construed as 

accepted. All notifications of rejection will be accompanied with an explanation of the specific 

deficiencies causing the rejection. 

 

E.2 Non-Conforming Products or Services 

 

If the contractor does not provide products or services that conform to the requirements of this 

RFP, the Government will withhold the fixed price until the non-conforming products or services 

are remediated. 
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SECTION F – DELIVERIES OF PERFORMANCE 

 

F.1 Period of Performance 

 

The period of performance for this TO is a 12-month base period with two (2)-one year option 

periods.  

 

F.2 Place of Performance 

 

The primary place of performance will be at the contractor’s facility. 

 

F.3 Hours of Operation 

 

The contractor is responsible for conducting business between the hours of 0800 a.m. to 1700 

p.m. Monday thru Friday except on Federal holidays or when the Government facility is closed 

due to local or national emergencies, administrative closings, or similar Government directed 

facility closings. The Contractor must not exceed forty (40) hours per week. The Contractor must 

at all times maintain an adequate workforce for the uninterrupted performance of all tasks 

defined within this PWS when the Government facility is not closed for the above reasons. When 

hiring personnel, the Contractor shall keep in mind that the stability and continuity of the 

workforce are essential. 

 

F.4 Public Release of Contract Documents Requirement 

 

The contractor agrees to submit, within ten workdays from the date of the CO’s execution of the 

contract, or any modification to the contract (exclusive of Saturdays, Sundays, and Federal 

holidays), a portable document format (PDF) file of the fully executed document with all 

proposed necessary redactions, including redactions of any trade secrets or any commercial or 

financial information that it believes to be privileged or confidential business information, for the 

purpose of public disclosure at the sole discretion of GSA. The contractor agrees to provide a 

detailed written statement specifying the basis for each of its proposed redactions, including the 

applicable exemption under the Freedom of Information Act (FOIA), 5 U.S.C. § 552, and, in the 

case of FOIA Exemption 4, 5 U.S.C. § 552(b) (4), shall demonstrate why the information is 

considered to be a trade secret or commercial or financial information that is privileged or 

confidential. Information provided by the contractor in response to the contract requirement may 

itself be subject to disclosure under the FOIA. Submission of the proposed redactions constitutes 

concurrence of release under FOIA. GSA will carefully consider the contractor’s proposed 

redactions and associated grounds for nondisclosure prior to making a final determination as to 

what information in such executed documents may be properly withheld. 
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F.5 Place(s) of Delivery 

 

All final reports and deliverable completion documents shall be submitted electronically through 

GSA's electronic task order system (ITSS) at: ITSS https://web.itss.gsa.gov/login 

 

Copies of all deliverables shall also be delivered to the Ginnie Mae TPOC identified in Section 

G.1.1. Deliverables that are submitted via other Ginnie Mae systems are not required to be 

submitted in ITSS. In lieu thereof, the contractor shall submit a list in ITSS with the 

name/description of the deliverable, date submitted, and delivery format. 

 

F.6 Notice Regarding Late Delivery 

 

The contractor shall notify the GSA COR as soon as it becomes apparent to the contractor that a 

scheduled delivery will be late. The GSA COR will review the new schedule and provide 

guidance to the contractor. Such notification in no way limits any Government contractual rights 

or remedies including, but not limited to, termination. 

 

F.7 Task Order Schedule/Milestones and Deliverables 

 

Deliverables: 

 

Task Deliverable Method Due Date 

C.4.1 Notification of Vendor Signing 

the Non-Disclosure Agreement 

Electronic Within 5 business 

days of signing the 

agreement. 

C.4.1 Monthly Reports Electronic and hard copy Monthly on agreed to 

due dates.  

C.4.1 Quarterly Reports Electronic and hard copy Monthly on agreed to 

due dates.  

C.4.1.1 Kick-off Meeting Electronic and hard copy NLT 5 days after 

award. 

C.4.1.1 Draft Project Management Plan Electronic and hard copy At Kick-off Meeting 

C.4.1.2 Project Management Plan Electronic and hard copy Within 30 days after 

Task Order award. 

C.4.2 Conduct Advanced MBS 

Analytics  

Electronic and hard copy Within 30 calendar 

days of tasking unless 

otherwise agreed to 

by both parties.  

C.4.2 Specialized Projects Electronic and hard copy Within 30 calendar 

days of tasking unless 

otherwise agreed to 

by both parties.  

C.4.4 Transition Out Draft Plan Electronic and hard copy At least 60 days prior 

to the expiration date 



Page 19 of 41 
 

of the performance 

period. 

C.4.4 Transition Out Draft Plan Electronic and hard copy At least 30 days prior 

to the expiration date 

of the performance 

period. 

 

F.8 Deliverables Media 

 

The Contractor shall provide deliverables in machine readable format using Microsoft Office Suite, 

Adobe Reader, and or others as agreed to by all parties.  

 

The Contractor shall use leading commercial practices for formatting deliverables under this task order 

unless format otherwise specified by Ginnie Mae TPOC. 

 

F.9 Markings for Electronic Delivery 

 

Electronic copies shall be delivered via e-mail attachment. The contractor shall label each electronic 

delivery with the Task Order Number and Project Title in the subject line of the e-mail transmittal. 
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SECTION G – CONTRACT ADMINISTRATION 

 

G.1 Contracting Officer’s Representative (COR) 

 

The CO will appoint a COR in writing through a COR Appointment Letter that will be provided 

to the Contractor upon award. The COR will receive, for the Government, all work called for by 

the RFP and will represent the CO in the technical phases of the work. The COR will provide no 

supervisory or instructional assistance to contractor personnel. The COR is not authorized to 

change any of the terms and conditions, scope, schedule, and price of the basic Contract or the 

RFP. Changes in the scope of work will be made only by the CO by properly executed 

modifications to the Contract or the RFP. 

 

G.1.1 Contract Administration 

 

Contracting Officer:  

Marion Williams 

GSA NCR FAS, Contracting Division 

1800 F Street, NW 

Washington, DC 20405 

Telephone: (202) 205-9097 

Email: marion.williams@gsa.gov 

 

Contracting Specialist: 

Austin Boynes 

GSA FAS NCR, Contracting Division 

1800 F Street, NW 

Washington DC, 20405 

Email: austin.boynes@gsa.gov 

 

GSA Contracting Officer Representative: 

Mark Willis 

NCR/FAS/AAS 

1800 F Street, NW 

Washington DC, 20405 

Email: mark.willis@gsa.gov 
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Contracting Officer’s Representative:  

GNMA IASP Technical Point of Contact (TPOC): 

Carol Vilsack, Office of Securities Operations 

425 3
rd

 St, SW 

Washington DC, 20024 

Email Address: Carol.M.Vilsack@hud.gov 

 

G.2 Invoicing 

 

G.2.1 Invoice Submission 

 

The Contractor shall submit Requests for Payments in accordance with the format contained in General 

Services Administration Acquisition Manual (GSAM) 552.232-25, PROMPT PAYMENT (NOV 2009), 

to be considered proper for payment. In addition, the following data elements shall be included on each 

invoice. 

 

Contract Number:  (from SF1449, Block 2) 

Paying Number:  (ACT NO.) (From SF1449, Block 1) 

NCR FAS Project Number:  ID11120016  

Project Title:  Integrated Analytics Services Provider 

 

The Contractor shall submit invoices electronically by logging onto the following link: 

https://portal.fas.gsa.gov. Select Vendor Support, log in using your assigned ID and password, then click 

on Create Invoice. By utilizing this method, no paper copy of the invoice shall be submitted to the GSA 

Finance Center. However, the GSA COR may require the Contractor to submit a written “soft copy” 

invoice with the client’s certification prior to invoice payment. 

 

The Contractor shall certify with a signed and dated statement that the invoice is correct and proper for 

payment. The Contractor shall provide invoice backup data in accordance with the contract type, 

including detail such as labor categories, rates, and quantities of labor hours per labor category for labor 

hour tasks. The Contractor shall submit invoices as follows: 

 

a. CLINs 0001, 1001, and 2001 will be billed monthly at 1/12 of the firm fixed price listed in 

Section B. 

b. CLINs 0002, 1002, and 2002 will be billed monthly based on hours incurred at 1/12 of the LH 

ceiling amount for each CLIN listed in Section B.   

c. CLINs 0003, 1003, and 2003 ODC’s will be billed monthly on the basis of cost incurred for 

ODCs for each CLIN listed in Section B. 

d. CLINs 2004 Transition Out will be billed in one lot sum at the end of the performance period. 

 

Invoices for final payment must be so identified and submitted when tasks have been completed and no 

further charges are to be incurred. These close-out invoices, or a written notification that final invoicing 

has been completed, must be submitted to the ordering agency within thirty (30) days of task order 

completion. A copy of the written acceptance of task completion must be attached to final invoices. If the 

Contractor requires an extension of the 30- day period, a request with supporting rationale must be 

received prior to the end of the 30-day period.   
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NOTE:  In order to be considered for award, all vendors must be registered in the IT Solutions 

System (ITSS).  Any contractor that is not registered at time of award shall not be considered for 

award.  Contractors can register at:   

https://web.itss.gsa.gov/itss/v41_helpdocs.nsf/HomeTellMeRegAbout/About+Contractor+Regist

ration?OpenDocument 

NOTE:  FAILURE TO SUBMIT THE INVOICE IN ITSS WILL RESULT IN 

REJECTION OF THE INVOICE. 

G.2.2 Invoice Instructions 

A proper invoice for the contract shall be submitted monthly and not later than 5 workdays after 

acceptance by the Government of the product, service, and/or cost item. The invoice shall be 

submitted on official company letterhead with detailed costs for each of the following categories: 

 

1. Total labor charges 

2. Travel and per diem charges 

3. Total other direct charges (ODC) 

4. Total invoice amount 

5. Prompt payment discount offered (if applicable) 

 

For other direct costs such as equipment, travel, per diem, subcontractor labor, etc., invoices 

shall reflect the contractor's actual expense for the item, plus General and Administrative charges 

(G&A). These charges shall not exceed limits specified in the Contract. No charges will be paid 

by the Government that are not specifically detailed in the individual task order and specifically 

approved in the underlying contract. Copies of contractor paid invoices, receipts, and travel 

vouchers completed in accordance with Federal Travel Regulations (FTR) shall be maintained by 

the contractor and made available to the Government upon request.  

 

In addition to the above information, the invoice shall include the following: 

 

1. GSA Project Number 

2. Accounting Control Transaction (ACT) number (assigned by GSA on the Delivery 

Order, SF1449, Block1) 

3. Period of Performance (month services performed for work request task orders, month 

deliverable completed for fixed-price task orders) 

4. Invoice Number 

5. Client name and address 
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When the paying office is GSA, the original of each invoice, with supporting documentation, 

shall be submitted to the GSA Paying Office designated in Block 18a. of the SF1449. In those 

cases where the paying office is other than GSA, the invoice/paying office will be as specified in 

the order. One additional copy of each invoice, with supporting documentation, shall be 

submitted to the address as designated in the order. Invoices for final payment must be so 

identified and submitted when tasks have been completed and no further charges are to be 

incurred. These close-out invoices, or a written notification that final invoicing has been 

completed, must be submitted to the ordering agency within 30 days of task order completion. A 

copy of the written acceptance of task completion must be attached to final invoices. If the 

contractor requires an extension of the 30- day period, a request with supporting rationale must 

be received prior to the end of the 30-day period. 

G.2.3 Invoice Requirements 

The contractor may invoice the fixed fee on a monthly basis. The monthly fixed fee invoiced 

shall be proportionate to the amount of labor expended for the month invoiced. 

The contractor shall submit simultaneous copies of the invoice to both GSA and the client 

TPOC, along with all backup documentation (e.g., receipts, credit card transactions reports, 

proof of indirect rates, monthly expenditure report) prior to its submission in ASSIST.  Receipts 

are provided on an as requested basis. The final invoice is desired to be submitted within six 

months of project completion. The contractor shall provide the Government with a monthly 

status on when the final invoice will be submitted to the Government. 

 

G.2.4 Invoice Details 

The Contractor may invoice the total firm fixed price on a monthly basis for work performed. 

The monthly amount invoiced shall be proportionate to 1/12 of the total firm fixed price per 

CLIN for work performed. 

 

The Contractor may invoice as stated in Section B for the all CLINs. The invoice shall include 

the period of performance or deliverable covered by the invoice and the CLIN number and title. 

All costs shall be reported by CLIN element (as shown in Section B) and shall be provided for 

the current invoice and in total from project inception to date. The Contractor shall provide the 

invoice data in spreadsheet form with the following detailed information. The listing shall 

include separate columns and totals for the current invoice period and the project to date. 

 

All cost presentations provided by the contractor shall also include overhead charges and general 

and administrative (G&A) charges. 

 

G.3 Contractor Performance Assessment Report (CPARS) 

G.3.1 Task Order CPARS 

Performance will be evaluated and captured through the CPARS module (located at 

https://www.cpars.gov/). At a minimum, the performance will be evaluated by GSA/ NCR/FAS 

upon completion. Evaluations of contractor performance will be provided to the contractor as 


